
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

The Solicitation for RFP, DESIGN-BUILD CONTRACT FOR A STANDARD DINING FACILITY, FORT SAM HOUSTON, SAN
ANTONIO, TEXAS,  is amended as follows:

See Continuation Sheet. 

NOTE:  The Proposal Receipt Date and Time remains 14 June 1999, 4:00 p.m. CDT, as previously announced.
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letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   
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Item 14.  Continued.

a.  Wage Rates.

Void pages 00710-1 through 00710-8, and substitute therefor the
attached pages 00710-1 through  00710-8, each page bearing the
notation "ACCOMPANYING AMENDMENT NO. 0003 TO SOLICITATION NO. DACA63-
99-R-0008".

b.  Standard Form 1442, First Page, Item 13.A.

In the first line, change “Sealed offers in original and   4   
Copies....” to read “Sealed offers in original and (SEE SEC 00120)
Copies....”

c.  Specifications.

The following listed section shall be voided and the accompanying new
section of the same title and number, bearing the notation
"ACCOMPANYING AMENDMENT NO. 0003 TO SOLICITATION NO. DACA63-99-R-0008"
shall be substituted therefor:

SECTION 01015 DESIGN REQUIREMENTS AFTER AWARD
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APPLICATION OF WAGE DECISIONS

Solicitation No.:   DACA63-99-R-0008
Project:   Standard Dining Facility

  Location:  Fort Sam Houston, Texas
Bexar County

1.  Davis-Bacon Act Wage Decision TX990003, Building Construction Projects, is
applicable to construction, alteration, painting, or repair of buildings,
installations within buildings, appurtenances to buildings, foundations for
buildings, excavation and fill for buildings, and utilities within five feet
of buildings.

2.  Davis-Bacon Act Wage Decision TX990043, Heavy and Highway Construction
Projects, is applicable to utilities more than five feet from buildings and
any other construction requirements not shown in paragraph 1 above.

NOTE:  PAYROLL RECORDS ARE REQUIRED, UNDER THE DAVIS-BACON ACT, FOR ALL
CONSTRUCTION WORK.  THE WAGE DECISION NUMBER APPLICABLE TO THE WORK PERFORMED
IS TO BE SHOWN ON ALL CERTIFIED PAYROLL RECORDS.
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GENERAL DECISION TX990003 06/04/99 TX3
           General Decision Number TX990003

 Superseded General Decision No. TX980003

 State: TEXAS

 Construction Type:
 BUILDING

 County(ies):
 BEXAR

 BUILDING CONSTRUCTION PROJECTS (does not include single family
 homes and apartments up to and including 4 stories).  (Use
 current heavy & highway general wage determination for Paving &
 Utilities Incidental to Building Construction).

 Modification Number     Publication Date
             0             03/12/1999
             1             04/09/1999
             2             04/16/1999
             3             05/21/1999
             4             06/04/1999

COUNTY(ies):
BEXAR

 ASBE0087A  07/01/1998
                                      Rates           Fringes
ASBESTOS/INSULATORS WORKERS
(Includes application of all
 insulating materials, protective
 coverings, coatings, and
 finishings to all types of
 mechanical systems.)                 17.88           5.14
----------------------------------------------------------------

 BRTX0001D  05/01/1999
                                      Rates           Fringes
BRICKLAYERS                           15.45               3.05
----------------------------------------------------------------

 ELEC0060A  06/01/1998
                                      Rates           Fringes
ELECTRICIANS (Including pulling
  and installing cable through
  conduit for low voltage)            18.00           2.20+8%
CABLE SPLICERS                        18.25           2.20+8%
----------------------------------------------------------------

 ELEV0081A  07/11/1998
                                      Rates           Fringes
ELEVATOR CONSTRUCTORS:
  MECHANIC                            19.695          6.675+A
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FOOTNOTE;  A = UNDER 5 YEARS EMPLOYMENT, 6% BHR; OVER 5 YEARS
EMPLOYMENT, 8% BHR. PAID HOLIDAYS : New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day and Christmas Day.
----------------------------------------------------------------

 ENGI0450A  04/01/1994
                                      Rates           Fringes
POWER EQUIPMENT OPERATORS:
  Cranes                              12.95           3.30
----------------------------------------------------------------

 * IRON0066A  06/01/1999
                                      Rates           Fringes
IRONWORKERS (Excluding metal
  building erectors)

  Structural                          14.80           4.05
----------------------------------------------------------------

 MARB0002B  05/01/1995

                                       Rates           Fringes
TILE SETTERS                          13.79           2.07
----------------------------------------------------------------

 PLUM0142A  07/01/1998
                                      Rates           Fringes
PLUMBERS & PIPEFITTERS
  (Including HVAC WORK)               20.85           4.57
----------------------------------------------------------------

 SFTX0669A  04/01/1999
                                      Rates           Fringes
SPRINKLER FITTERS                     20.62           5.90
----------------------------------------------------------------

 SHEE0067A  04/01/1999
                                      Rates           Fringes
SHEET METAL WORKERS
(HVAC Duct Work Only)                 20.31           5.65
----------------------------------------------------------------

 SUTX1052A  11/01/1988
                                      Rates           Fringes
ACOUSTICAL CEILING INSTALLERS         12.26

CARPENTERS (Excluding Acoustical
 Ceiling Installer & Drywall Hanger   10.64

CEMENT MASONS                         11.46

DRYWALL HANGERS                       11.88

GLAZIERS                              10.78            1.40

IRONWORKERS (Excluding Metal
 Building Assemblers):
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 REINFORCING                          10.19            3.57

LABORERS:
 Unskilled                             7.06
 Mason Tenders                         8.36            1.78
 Mortar Mixers                         8.99
 PLASTERER'S TENDERS                   8.68

LATHERS                               15.25

PAINTERS (Excluding Tapers/Finishers)  8.01

PLASTERERS                            15.25

POWER EQUIPMENT OPERATORS
 Front End Loader                      7.36

ROOFERS:
 Roofers                               8.14
 Kettlemen                             8.85
 Waterproofers                         6.88

SHEET METAL WORKERS:
 Other Work                           11.62

TAPERS/FINISHERS                       7.99

TRUCK DRIVERS                          7.10
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing operation
          to which welding is incidental.
================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(v)).
----------------------------------------------------------------
In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates.  Other designations
indicate unions whose rates have been determined to be
prevailing.

                WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter?  This can
    be:

          * an existing published wage determination
          * a survey underlying a wage determination
          * a Wage and Hour Division letter setting forth a
            position on a wage determination matter

          * a conformance (additional classification and rate)
            ruling

On survey related matters, initial contact, including requests
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for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program.  If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations.  Write to:

               Branch of Construction Wage Determinations
               Wage and Hour Division
               U. S. Department of Labor
               200 Constitution Avenue, N. W.
               Washington, D. C.  20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

                    Wage and Hour Administrator
                    U.S. Department of Labor
                    200 Constitution Avenue, N. W.
                    Washington, D. C.  20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

                    Administrative Review Board
                    U. S. Department of Labor
                    200 Constitution Avenue, N. W.
                    Washington, D. C.  20210

4.) All decisions by the Administrative Review Board are final.

                      END OF GENERAL DECISION
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GENERAL DECISION TX990043 03/12/99 TX43
 Superseded General Decision No. TX980043

 State: TEXAS

 Construction Type:
 HEAVY
 HIGHWAY

 County(ies):
 BELL               CORYELL             TRAVIS
 BEXAR              GUADALUPE           WILLIAMSON
 BRAZOS             HAYS
 COMAL              MCLENNAN

 Heavy (excluding tunnels and dams) and Highway Construction
 Projects (does not include building structures in rest area
 projects). *NOT TO BE USED FOR WORK ON SEWAGE OR WATER TREATMENT
 PLANTS OR LIFT/PUMP STATIONS IN BELL, CORYELL, McLENNAN AND
 WILLIAMSON COUNTIES.

 Modification Number     Publication Date
             0             03/12/1999

COUNTY(ies):
BELL               CORYELL             TRAVIS
BEXAR              GUADALUPE           WILLIAMSON
BRAZOS             HAYS
COMAL              MCLENNAN

 SUTX2042A  03/26/1998
                                  Rates           Fringes
AIR TOOL OPERATOR                     8.08
ASPHALT HEATER OPERATOR              11.00
ASPHALT RAKER                         8.00
ASPHALT SHOVELER                      7.97
BATCHING PLANT WEIGHER               11.00
CARPENTER                            10.80
CONCRETE FINISHER-PAVING              9.57
CONCRETE FINISHER-STRUCTURES          8.83
CONCRETE RUBBER                       8.52
ELECTRICIAN                          16.25
FLAGGER                               6.86
FORM BUILDER-STRUCTURES               8.77
FORM LINER-PAVING & CURB              8.00
FORM SETTER-PAVING & CURB             8.68
FORM SETTER-STRUCTURES                8.73
LABORER-COMMON                        7.12
LABORER-UTILITY                       7.99
MECHANIC                             12.15
OILER                                11.40
SERVICER                              8.44
PAINTER-STRUCTURES                   10.00
PIPE LAYER                            8.27
ASPHALT DISTRIBUTOR OPERATOR          9.70
ASPHALT PAVING MACHINE                9.26
BROOM OR SWEEPER OPERATOR             7.12
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BULLDOZER                             9.28
CONCRETE CURING MACHINE               7.79

CONCRETE FINISHING MACHINE           11.00
CONCRETE PAVING SAW                   9.79
SLIPFORM MACHINE OPERATOR            11.15
CRANE, CLAMSHELL, BACKHOE,
  DERRICK, DRAGLINE, SHOVEL          10.12
FOUNDATION DRILL OPERATOR
  TRUCK MOUNTED                      15.00
FRONT END LOADER                      8.86
HOIST - DOUBLE DRUM & LESS           10.81
 MIXER                                 7.12
MIXER - CONCRETE PAVING              11.00
MOTOR GRADER FINE GRADE              12.37
MOTOR GRADER                         11.14
PAVEMENT MARKING MACHINE              8.31
PLANER OPERATOR                      15.75
ROLLER, STEEL WHEEL PLANT-MIX
  PAVEMENTS                           7.73
ROLLER, STEEL WHEEL OTHER
  FLATWHEEL OR TAMPING                7.33
ROLLER, PNEUMATIC, SELF PROPELLED     7.17
SCRAPERS                              8.38
TRACTOR-CRAWLER TYPE                  9.40
TRAVELING MIXER                       7.92
TRENCHING MACHINE, HEAVY              9.92
WAGON-DRILL/BORING MACHINE            8.00
REINFORCING STEEL SETTER PAVING      14.50
REINFORCING STEEL SETTER
  STRUCTURES                         10.61
STEEL WORKER-STRUCTURAL              11.73
SPREADER BOX OPERATOR                 8.55
WORK ZONE BARRICADE                   8.29
SIGN INSTALLER                        7.97
TRUCK DRIVER-SINGLE AXLE LIGHT        8.32
TRUCK DRIVER-SINGLE AXLE HEAVY        7.954
TRUCK DRIVER-TANDEM AXLE SEMI-
  TRAILER                             8.02
TRUCK DRIVER-LOWBOY/FLOAT            10.12
WELDER                               11.02
----------------------------------------------------------------

Unlisted classifications needed for work not included within the
scope of the classifications listed may be added after award only
as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(v)).

                WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter?  This can
    be:

          * an existing published wage determination
          * a survey underlying a wage determination
          * a Wage and Hour Division letter setting forth a
            position on a wage determination matter
          * a conformance (additional classification and rate)
            ruling
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On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted

because those Regional Offices have responsibility for the
Davis-Bacon survey program.  If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations.  Write to:

               Branch of Construction Wage Determinations
               Wage and Hour Division
               U. S. Department of Labor
               200 Constitution Avenue, N. W.
               Washington, D. C.  20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

                    Wage and Hour Administrator
                    U.S. Department of Labor
                    200 Constitution Avenue, N. W.
                    Washington, D. C.  20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

                    Administrative Review Board
                    U. S. Department of Labor
                    200 Constitution Avenue, N. W.
                    Washington, D. C.  20210

4.) All decisions by the Administrative Review Board are final.

                      END OF GENERAL DECISION



Ft Sam Houston  Standard Dining Facility FSSDF
ACCOMPANYING AMENDMENT NO. 0003 TO SOLICITATION NO. DACA63-99-R-0008

SECTION 01015

DESIGN REQUIREMENTS AFTER AWARD
AMENDMENT NO. 0003

PART 1   GENERAL

1.1   SUMMARY

1.1.1   Section Includes

This section includes requirements for developing and submitting a design 
including preparation of drawings, specifications and design analyses 
conforming to the requirements contained in this section. 

1.1.2   Section Excludes

This section does not include requirements for construction submittals 
which are specified in Section 01330 SUBMITTAL PROCEDURES. 

1.2   DESIGN COMPLETION SCHEDULE

See paragraph COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK in Section 
01000 DESIGN AND CONSTRUCTION SCHEDULE for the Completion Schedule of the 
entire work.

1.3   METRIC REQUIREMENTS

1.3.1   Definitions

Definitions of hard and soft metric are specified in Section 01415 METRIC 
MEASUREMENTS.

1.3.2   Project Documents

 Wherever possible, the project documents shall be accomplished using 
"hard" metric measurements; drawings, narratives, calculations, dimensions, 
capacities, and similar expressions of measurement shall be expressed in 
"hard" metric units.

1.3.3   SI Units of Measure

Products and building components furnished in "hard" metric units are those 
manufactured using SI units of measure.  SI units of measure shall be 
stated in metric only; do not repeat their English equivalency in 
parentheses following the metric unit.

1.3.4   Modular Construction Products

Soft metric conversions from their English units are permitted for modular 
construction products, unless the application of the product requires it to 
dimensionally coordinate into the 100 millimeter building module.  Modular 
construction products are brick, concrete block, wallboard, plywood, 
suspended ceiling systems, recessed lighting, raised access flooring and 
other manufactured components with dimensions based upon a four (4) inch 
building module.  Coordinate finishes available in metric with those 
available in non-metric.

1.3.5   Metric Design Guide

SECTION 01015  Page 1
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The designer shall obtain a copy of and follow the requirements in the 
"Metric Design Guide" (PBS-PQ260), May 1994, U.S. General Services 
Administration Public Buildings Service.  A copy will be furnished after 
award of the contract.

 1.4   DEFINITIONS 

1.4.1   Acceptance

This is the Government's review of the design submittals, construction 
submittals, and record drawings for conformance to the Contract 
requirements.  Acceptance shall not be construed to be an endorsement of 
the accuracy or completeness of the design.  The Contractor is ultimately 
responsible for the contract design and construction.    Design 
deficiencies or omissions in the accepted design shall be the 
responsibility of the Contractor and the Designer of Record.

1.4.2   Approve, Approved and Approval

As these words are used throughout the documents, they shall mean "as 
approved by the Designer of Record unless otherwise expressly stated."  See 
Section01330 CONSTRUCTION SUBMITTAL PROCEDURES.

1.4.3   Complete Specification Section

A Complete Specification Section is one that follows the CEGS Section 
format as shown in CEGS-01020 CEGS TEMPLATE, including the required 
submittal and testing requirements.

1.4.4   Contractor

Firm or company to whom award was made to design and construct the project.

1.4.5   Contract Documents

Contract Documents include the Request for Proposal, all amendments, the 
Contractor's proposal as accepted, and the Contractor approved, Government 
accepted 100% final design documents. 

1.4.6   Construction Documents

Documents provided by the Contractor and accepted by the Government for use 
in constructing the project, including but not limited to final design 
drawings and specifications, schedules, submittal registers, and color 
boards.  

1.4.7   Corps of Engineers Guide Specifications (CEGS)

Includes the Corps of Engineers Guide Specifications (CEGS) for Military 
Construction, the narrow-scope sections developed by the Fort Worth 
District (FWGS), and the Fort Worth District Supplements to the CEGS.

1.4.8   Design Documents

Documents which include design drawings, project specifications, and design 
analyses (basis of design and calculations) prepared by or under the direct 
supervision of registered professional architects and engineers and 
proposed by the Contractor to meet the requirements of this Contract. 

SECTION 01015  Page 2
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1.4.9   Design Drawings

Documentation showing in graphic and quantitative form the extent, design, 
location, relationships, and dimensions of the construction to be provided 
by the Contractor.  (Note:  Shop Drawings, as defined in Section 01330, 
"Submittals During Construction," are not to be provided until after design 
drawings are approved for construction.) 

1.4.10   Designer

Architects and Engineers (A/E) associated with the Contractor who are 
responsible for the design and have the qualifications and experience 
specified. 

1.4.11   Designer of Record

The Contractor's Architect/Engineer (A/E) is the "Designer of Record" and 
officially approves the design submittals, construction submittals, and 
record drawings.  The designer of record is solely liable for design errors 
and/or omissions and shall have professional liability insurance to insure 
the designer against design errors and omissions.  The Contractor's Quality 
Control Staff will check and certify all submittals.

1.4.12   Mandatory Guides

Mandatory Guides are those guides included in Division 3 ATTACHMENTS which  
shall be included in the Contractor's technical specifications.  Some of 
the guides may be partially edited; others may not be edited at all.  The 
Contractor shall edit or finish editing these guides.

1.4.13   Mandatory Sections

Mandatory Sections are those sections included in Division 3 ATTACHMENTS 
which have been completed edited and shall be included in the Contractor's 
technical specifications verbatim.

1.4.14   Solicitation or Request for Proposal (RFP)

Documents furnished to prospective offerors containing proposal information 
and specifying criteria and project requirements for design and 
construction of the project.  The documents include this specification, 
attachments, and the information drawings. 

1.4.15   Technical Specifications

Technical specifications are the Contractor's developed construction 
specifications consisting of the Government-furnished Division 1 (General 
Requirements) sections and the Contractor-written sections in Divisions 2 
through 16.   Divisions 2 through 16 shall include the RFP mandatory 
specifications, the Contractor-edited RFP mandatory CEGS and FWGS guide 
specifications, Contractor-developed CEGS sections for those items of work 
covered by the CEGS guides, and the Contractor-developed sections for those 
items of work not covered by the CEGS and FWGS guides.

1.4.16   50 Percent Design/Submittal

 Shall mean 50 percent building and 100 percent site work, utilities, and 
foundation design submittal.  See paragraph DESIGN SUBMITTALS for further 

SECTION 01015  Page 3



Ft Sam Houston  Standard Dining Facility FSSDF
ACCOMPANYING AMENDMENT NO. 0003 TO SOLICITATION NO. DACA63-99-R-0008

clarification.

1.5   SUBMISSION OF CONSTRUCTION DRAWINGS, SPECIFICATIONS AND DESIGN ANALYSES

1.5.1   Certification

With each submittal the Contractor shall certify that all items submitted 
in the design documents (after contract award) comply with the 
Solicitation's Divisions 1, 2, and 3 specifications and requirements.  The 
criteria specified in this Contract are binding contract criteria and in 
case of any conflict, after award, between the Contract criteria and 
Contractor's submittals, the criteria stated in the Document Order of 
Precedence in Section 00800 SPECIAL CONTRACT REQUIREMENTS will govern.  The 
Contractor shall present with the letter of transmittal for each design 
submittal (including the 100 percent corrected design (compliance check) 
submittal) a certification that the submittal (drawings, specifications, 
design analysis, etc.) complies with the requirements stated above.  
Prepare the design certification and transmittal letter in the format shown 
on Attachment A attached at the end of this Section. 

1.5.1.1   Signatures
  
The certification shall be signed by an officer of the Contractor's company 
and the licensed architect/engineer designer of record attesting that the 
drawings, specifications and design analyses prepared for the construction 
of the facility meet the requirements of the Contract.

1.5.2   Deviations

Deviations from the Contract requirements shall be identified in each 
design submittal's letter of transmittal.  Deviations from the Contract 
requirements will be considered for approval by the Contracting Officer.  
The Contracting Officer may reject any deviation proposed by the Contractor 
without explanation.  

1.5.3   Field Verification

The Contractor shall verify field conditions which are significant to 
design by field inspection, researching and reviewing the existing 
documents pertaining to the site and existing building(s), and evaluating 
observable existing conditions. .  The information shall be reflected in 
the design documents.  It is the responsibility of the Contractor to 
evaluate existing conditions in the immediate proximity of the project to 
determine if such conditions may affect, or be affected by the proposed 
construction.  If there are site conditions which appear to affect the 
proposed construction the Contractor shall inform the Contracting Officer, 
in writing, before proceeding with the project.

 1.5.4   Number of Copies

 For each design submittal, submit for review and acceptance the number of 
copies specified in paragraph "Review Document Distribution" of the 
construction drawings and specifications, design analyses, equipment 
schedules, and all other submittal data, which shall be in accordance with 
the requirements of the Contract Documents.  Upon final acceptance, the 
Contractor shall within 7 calendar days furnish the same number of copies 
as above (and one reproducible) of the accepted technical documents 
(drawings, design analysis, and specifications).  Proposed modifications 
shall be submitted in 8 copies.  Final modifications, after negotiations, 
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shall be submitted in 8 copies (including one reproducible).

1.5.5   Final Construction Documents

Provide documents complete, accurate, and explicit enough to show 
compliance with the Contract requirements and to permit construction.   
Drawings and specifications illustrating systems proposed to meet the 
requirements of the Contract shall reflect proper detailing for each such 
system to assure appropriate use, proper fit, compatibility of components 
and coordination with the specifications and design analysis required by 
this section.  Coordinate drawings to ensure there are no conflicts between 
design disciplines and between drawings and specifications.  See Section 
01016 DESIGN DOCUMENTS REQUIREMENTS for additional requirements.

 1.5.5.1   Final Project Drawings

Final design (100 percent) drawings, and record (i.e. as-built) drawings 
after the completion of the project, shall be submitted on CD-ROM disk in 
the CADD format required by the Area Office and Fort Sam Houston (i.e. the 
User), along with hard copies of the drawings, specifications and design 
analysis.  Furnish two CD-ROM disks, one for the Area Office and one for 
the User.  On the CD-ROM disk include the .dgn or .dwg CADD drawing files, 
the CADD drawing files in .CAL format (CADD files converted         to 
.CAL) for viewing on SourceView Reader, and an Excel spreadsheet containing 
the drawing number, sequence number, level/layer assignments, line colors, 
line weights, and line types.  See Section 01016 DESIGN DOCUMENT 
REQUIREMENTS for additional requirements.  

1.5.5.2   Computer Aided Design and Drafting (CADD) Systems

Within 10 days of Contract [AM#2] Notice to Proceed, furnish for approval 
samples of CADD electronic files created on the equipment and software to 
be used for this work.  CADD work will not proceed until the Contractor's 
proposed CADD system and resulting CADD files have been acceptably 
demonstrated to work on the Corps of Engineers' Fort Worth District Office 
and the User's CADD systems. 

1.5.6   Specifications and Design Analysis

Specifications and design analysis shall be provided in hard copy and on 
the same CD-ROM disk as the drawings, Microsoft Word for Windows (Version 6 
minimum, Wordspec Macro version, but shall be compatible with the version 
used at Fort Sam Houston) format.  The Division 1 sections included in the 
RFP shall be reprinted in the final 100 percent construction 
specifications.  Hard copies of the specifications and design analyses 
shall be bound separately in 3-ring binders.  Each set of documents shall 
have its own Table of Contents.  See Section 01016 DESIGN DOCUMENTS 
REQUIREMENTS for editing and format requirements.

1.6   DESIGN DOCUMENTS

Design documents shall include construction drawings, specifications, 
design analysis, and drafts of DD Form 1354.  Detailing and installation of 
all equipment and materials shall comply with the manufacturers' 
recommendations.  Construction drawings and specifications shall not make 
reference to RFP requirements.  The Contractor, including designers, shall 
visit the site and make other trips as necessary during the design to 
accomplish the work.  See Section 01016 DESIGN DOCUMENT REQUIREMENTS for 
additional descriptions.
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1.6.1   Drawings

See paragraph SUBMISSION OF CONSTRUCTION DRAWINGS, SPECIFICATIONS AND 
DESIGN ANALYSES, subparagraph "Final Construction Documents."

1.6.2   Specifications

Specifications shall be in sufficient detail to fully describe and 
demonstrate the quality of materials, the installation and performance of 
equipment, and the quality of workmanship.  Specifications shall conform to 
the Construction Specifications Institute (CSI) 16-Division 3-Part format, 
follow the CSI's section numbering system defined in CSI Masterformat, and 
utilize the Corps of Engineers CEGS, Fort Worth District FW guide 
specifications, and Fort Worth District Supplements to the CEGS.  
Specifications shall include any mandatory specifications specified in 
Division 3 ATTACHMENTS.  Division 1 specifications shall consist of the 
Division 1 sections included in this RFP.  The specifications shall clearly 
identify the specific products chosen to meet the requirements of the RFP 
(manufacturers' brand names and model numbers or similar product 
information).  Turfing sections shall indicate planting dates.

1.6.3   Design Analysis

Describe the design of each discipline of work, including all features and 
the necessary calculations, tables, methods, and sources used in 
determining equipment and material sizes and capacities.  Provide 
sufficient information to support the design of the various categories such 
as, but not limited to, architectural, interior design, structural, 
mechanical, electrical, civil including grading, drainage, paving, 
environmental, and outside utility services, and RFP included items

1.6.4   DD Form 1354

The 1354 process consists of a preliminary (draft) DD Form 1354 and a Final 
DD Form 1354.  Prepare a preliminary (draft) of DD Form 1354, TRANSFER AND 
ACCEPTANCE OF MILITARY REAL PROPERTY, so that Fort Sam Houston can update 
their real property maintenance records.  This draft shall contain as many 
of the resource code items with cost and quantity data as can be developed 
from the Contractor's final 100% design documents.  Submit it to the 
Contracting Officer within 30 days of the Government's acceptance of the 
100% design documents.  The Government will use this Final DD Form 1354 to 
develop the interim 1354.  The form, a sample of a completed form, and a 
general list of resource codes with cost and quantity data are included in 
Division 3 ATTACHMENTS.  An electronic file of the form, DD1354.frl, for 
use with Delrina Perform Pro Form Filler, version 16 Jul 1992, is located 
on the Solicitation CD-ROM disk.

1.7   DESIGN AND CONSTRUCTION PERSONNEL QUALIFICATIONS

1.7.1   Project Manager

The project manager shall have a recognized four-year or higher college 
degree in architecture, engineering (or related technical fields), or 
construction management and have at least 5 years experience in managing 
design and construction projects or 10 years experience in managing 
construction projects only.
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1.7.2   Project Architect

 The project architect shall have a recognized four-year or higher college 
degree in architecture, be professionally licensed, 3 years experience as a 
lead architect, and have at least 5 years design experience, including 
experience in the design of dining facilities and cafeterias.

1.7.3   Designers

Provide at least one professional licensed architect or engineer for each 
of the design disciplines (architectural, landscape architectural, civil, 
electrical, mechanical, and structural design) with at least 5 years 
experience in their discipline.  Each lead designer shall have a recognized 
four-year (or higher) college degree in architecture or engineering.  The 
fire protection system shall be designed by a registered engineer with a 
minimum of five years experience in designing fire protection systems.  The 
field work, analysis, and design of the cathodic protection system shall be 
accomplished by or under direct supervision of an engineer licensed in 
corrosion engineering or a corrosion specialist certified by the National 
Association of Corrosion Engineers (NACE).

1.7.4   Design Quality Control Manager

Design quality control manager and the alternate manager qualifications are 
specified in Section 01430 DESIGN QUALITY CONTROL.  Design quality control 
manager shall not be the same person as the construction quality control 
manager.

1.7.5   Construction Quality Control Manager

Construction quality control manager and assistants qualifications are 
specified in Section 01451 CONSTRUCTION QUALITY CONTROL.  Construction 
quality control manager shall not be the same person as the design quality 
control manager.

1.7.6   CADD Personnel

CADD personnel shall be proficient in the preparation of architectural and 
engineering drawings and the CADD equipment that will be used to create the 
required drawings and record drawings.  The lead CADD person shall have at 
least 5 years experience on the proposed equipment.

1.7.7   Project Schedule Scheduler

Qualifications for the Scheduler are specified in Section 01320 PROJECT 
SCHEDULE.

1.8   DESIGNER(S)OF RECORD

The Contractor shall identify, for approval, the Designer of Record for 
each area of work.  One Designer of Record may be responsible for more than 
one area.  All areas of design disciplines shall be accounted for by a 
listed, registered Designer of Record.  The Designer(s) of Record shall 
stamp, sign, and date all design drawings under their responsible 
discipline at each design submittal stage (see Section 00800 clause 
"Registration of Designers.")

1.9   CONSTRUCTION MANAGEMENT KEY PERSONNEL
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The Contractor's construction management key personnel shall be actively 
involved during the design process to effectively integrate the design and 
construction requirements of this contract.  In addition to the typical 
required construction activities, the Contractor's involvement shall 
include, but is not limited to, actions such as integrating the design 
schedule into the Master Schedule to maximize the effectiveness of 
fast-tracking design and construction (within the limits allowed in the 
contract), ensuring constructability and economy of the design, integrating 
the material and equipment acquisition programs to meet critical schedules, 
effectively interfacing the construction QC program with the design QC 
program, and maintainng and providing the design team with accurate, 
up-to-date redline and as-built documentation.  The Contractor shall 
require and manage the active involvement of key trade subcontractors in 
the above activities.  The Contractor's Quality Control Staff will check 
and certify all submittals.

1.10   DESIGN SUBMITTALS

1.10.1   General

 The Contractor shall schedule the number and date of the design submittal 
phases and conferences.  Design submittals are required at the preliminary 
(50 percent), final (100 percent) design stages and at the corrected final 
design stage.  The number, date, and contents of the design submittal 
phases shall be reflected in the project schedules.  An authorization 
letter to start work will be provided separately by the Contracting Officer 
for each phase of the design.  See paragraph "Government Design Review and 
Acceptance" and Section 01016 DESIGN DOCUMENTS REQUIREMENTS for additional 
requirements.

1.10.2   50 Percent Design Submittal

The 50 percent design submittal includes the 50 percent in-progress 
building design plus the 100 percent complete site work, exterior 
utilities, and foundation design.  These documents shall be packaged and 
stamped "For Review Only - 50% Design"; and each sheet of the drawings 
shall also be stamped except sitework, exterior utilities, and foundation 
drawings, which will be stamped 100% design submittal.  See Section 01016 
DESIGN DOCUMENTS REQUIREMENTS for additional reguirements.

1.10.3   100 Percent Design Submittal

The 100 percent design submittal includes complete site and utility design 
and building design and shall be stamped "For Review Only -100% Design", 
and each sheet of the drawings shall also be stamped.  Contractor shall 
make final proposal of all materials and finishes at this stage.

1.10.4   Compliance Check Design Submittal

The compliance check design submittal(s) after the Government review of the 
100 percent complete building design shall be stamped "100% Corrected 
Design"; and each sheet of the drawings shall also be stamped and signed by 
the Designer of Record.

1.10.5   Insufficient Design Submittals and Delays

No additional time for completion of the contract will be granted to the 
Contractor due to insufficient design submittals.  Delays caused by the 
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Contractor in completion of the 50 percent design, 100 percent design, or 
the 100 percent corrected design will not be considered as valid reason to 
delay the entire project within the specified project duration.

1.10.6   Deviations or Betterments

The Contractor shall bring to the Government's attention any deviations or 
betterments made to the RFP and Contractor's proposal documents.  These 
shall be summarized in letter form with reasons and highlighted or clouded 
details on the applicable drawings and documents submitted.  See Section 
00800 SPECIAL CONTRACT REQUIREMENTS for additional requirements concerning 
betterments.

1.10.7   Review Design Documents

The Contractor shall submit all drawing design documents on blue-line media 
with "FOR REVIEW" stamped in 12.5 mm high letters in the lower right corner 
in red ink.  Specifications and Design Analyses shall be hard copy with 
"FOR REVIEW" stamped in 12.5 mm high letters in the lower right corner in 
red ink.  The Contractor shall submit Contractor-approved documents on 
black-line media with "APPROVED FOR CONSTRUCTION" similarly stamped.

1.11   DESIGN REVIEWS

Design reviews will be held in the offices of the Fort Worth District's San 
Antonio Area Office  at the preliminary (50 percent), final (100 percent), 
and corrected final stages of the final design in accordance with the 
Contractor's Project Schedule.  The Government shall have thirty (30) 
calendar days review period for each submittal (50 percent design and 100 
percent Design) and seven (7) calendar days review period for resubmittal 
of the 100 percent Design ([AM#3] including the 100% final site work, 
utilities, and foundation portion of the 50% Submittal and the Compliance 
Check Design) incorporating final review comments.  Design review 
conference(s) between the Contractor and the Government may be held after 
submittal of the 50 percent and 100 percent design(s) if the Government 
determines them necessary.  The time for Government review will be 
calculated from the date of receipt of the design submittals at the 
Government address to the date annotated conformance review comments are 
mailed to the Contractor.

1.11.1   Review Intent

Reviews will be for conformance with the technical requirements of the 
Contract.  If the Contractor disagrees technically with any comment and 
does not intend to comply with the comment, the Contractor shall clearly 
outline, with ample justification, the reasons for noncompliance within 5 
days after receipt of these comments in order that the comment(s) can be 
resolved.  The Contractor shall furnish disposition of all comments, in 
writing, with the next scheduled submittal.  If the Contractor believes the 
action required by any comment exceeds the requirements of this contract, 
the Contractor shall immediately notify the Contracting Officer in writing 
and take no action regarding this matter until the matter is resolved.

1.11.2   Late Submittals

If a design submittal is over one (1) day late in accordance with the 
latest design schedule, the Govemment review period will be extended 7 
days.  The review conference will be held the week after the review period. 
 Submittal date revisions shall be in writing at least one week prior to 
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the affected submittal.

1.11.3   Review Document Distribution
 
For each review, review documents shall be sent, in the quantity indicated, 
to the addresses listed below.  The documents will be in their then present 
"on-board" design status.  All documents must contain an index of contents. 
 Work shall, however, continue up to the time of the review conference 
date(s) when 2 copies of then-current design documents will be brought to 
the issuing office for the conference review.  Originals of transmittal 
letters shall be sent to the Area Engineer, address as shown below, and 
copies should accompany each mail package.  Transmittal letters shall 
indicate distribution by use of the "ATTN" code shown in the address.

(5 copies)    District Engineer
              US Army Engineer District, Fort Worth
              ATTN:  CESWF-EC-D (Jimmy Rawlings)
              P.O. Box 17300
              Fort Worth, TX  76102-0300

(1 copy)      District Engineer
              US Army Engineer District, Fort Worth
              ATTN:  CESWF-EC-AM (Ms. Patty Murphy)
              P.O. Box 17300
              Fort Worth, TX  76102-0300

(1 Copy)      Goldie M. Bailey
              Proponent
              Facilities and Equipment Division
              U.S. Army Quartermaster Center and School
              Army Center of Excellence, Subsistence
              Fort Lee, VA 23801-5041

(1 Copy)      District Engineer
              US Army Corps of Engineers, Norfolk District
              Attn: CENAO-EN-D (Patrick J. Sullivan)
              803 Front Street
              Norfolk, VA 23510-1096

(8 Copies)    Directorate of Public Works
              ATTN: MCGA-PW-IP (Mr. Eisele)
              2202 15th Street, Building 4196
              Fort Sam Houston, TX 78234-5007

(5 Copies)    Area Engineer
              ATTN: CESWF-AO-S (Stuart Shillington)
              4204 Woodcock, Suite 245
              San Antonio, TX 78228-1319

1.11.4   Additional Review Time

If for any reason the Government requires more time than that stated for 
review, then the Contractor will be granted an extension of time equal to 
the number of calendar days of delay.

1.11.5   Government Design Review and Acceptance

 Government personnel will present review comments for discussion and 
resolution.  Copies of comments, annotated by the Designer of Record with 
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comment action agreed on, will be made available to all parties at least 10 
calendar days prior to the conference.  Review conferences will be 
scheduled by the Contractor.  Unresolved problems will be resolved by 
immediate follow-on action at the end of conferences.  Valid comments will 
be incorporated into the Documents.  On receipt of final corrected design 
documents (with all backcheck comments incorporated) that are acceptable, 
the Contracting Officer shall notify the Contractor in writing that the 
documents are accepted and construction may begin..  The Government, 
however, reserves the right to not accept design document submittals if 
outstanding unincorporated comments are of too great a significance.  In 
this case, every effort shall be made during follow-up action between the 
Contractor and the Fort Worth District to resolve conflicts and problems 
such that documents can be accepted.  However, if final submittal(s) are 
incomplete or deficient, requiring correction by the Contractor and 
resubmittal for review, the cost of rehandling and reviewing will be 
deducted from payment due the Contractor at the rate of $500.00 per 
submittal.

1.11.5.1   Fort Sam Houston Cultural Office and State Historic Preservation 
Officer (SHPO)

These two offices will receive their copies (one each) from the Directorate 
of Public Works and present their review comments for discussion and 
resolution.  Copies of comments, annotated by the Designer of Record with 
comment action agreed on, will be made available to all parties at least 10 
calendar days prior to the conference.  

1.12   Final Construction Documents

Following the last submittal, the Contractor shall forward the completed 
original set of reproducibles for acceptance.  Upon Government acceptance 
of corrected final (100%)design documents, the original will be returned to 
the Contractor for reproduction purposes.  The Contractor shall be 
responsible for reproduction.  Within 7 calendar days after acceptance, the 
Contractor shall mail 1 complete set of the accepted design documents to 
the Fort Worth District (CESWF-EC-AM (Contract Administration Branch) and 10
 complete sets to the Corps of Engineers' San Antonio Area Office.  Each 
set shall consist of full size paper drawings, specifications, and design 
analysis and CD-ROM disk(s) containing all drawing, specifications, 
submittal register, and design analysis files).  During and upon completion 
of the project, the accepted design documents shall be corrected to reflect 
as-built conditions in accordance with Section 01700 CONTRACT CLOSEOUT.

1.12   COORDINATION

1.12.1   Written Records

The Contractor shall prepare a written record of each design site visit, 
meeting, or conference, either telephonic or personal, and furnish copies 
to the Contracting Officer and all parties involved within 5 working days.  
Include subject, names of participants, outline of discussion, and 
recommendation or conclusions.  Number each written record for the 
particular project under design in consecutive order.

1.12.2   Design Needs List 

Throughout the life of the Contract the Contractor shall furnish the 
Contracting Officer a biweekly "needs" list for design related items.  This 
list shall itemize in an orderly fashion design data required by the 
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Contractor to advance the design in a timely manner.  Each list shall 
include a sequence number, description of action item, and the name of the 
individual or agency responsible for satisfying the action item and 
remarks. Maintain the list on a continuous basis with satisfied action 
items checked off and new action items added as required.  Once a request 
for information is initiated, that item shall remain on the list until the 
requested information has been furnished or otherwise resolved.  Mail 
copies of the lists\ to both the Contracting Officer and the agencies 
tasked with supplying the information.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   ATTACHMENTS
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                               ATTACHMENT A

                      [Prime Contractor's Letterhead] 

                                              Date: _________________________

                                              Contract No.: _________________

[Reviewing Component Address]

Subject: DESIGN CERTIFICATION AND TRANSMITTAL FOR

 Project Title: ______________________________________
 Project Location: ___________________________________
 Contract No.: ______________________________________

Gentlemen,

Enclosed are the following documents which I hereby certify are in compliance 
with the Contract requirements of the subject construction contract and can 
be used to commence construction subject to Government acceptance:

     1. Design Drawings
     2. Project Specifications
     3. Design Analysis
        a. Civil
        b. Water Supply and Wastewater Collection
        c. Architectural
        d. Interior Design
        e. Structural
        f. Mechanical
        g. Fire Protection
        h. Electrical
        i. Environmental
   j. Landscape Architectural
     4. Submittal Register

                                   ___________________________________
                                   [Typed Name and Signature of the
                                   Officer of the Prime Contractor's company]

     5. Deviations

Copy to: [As standard with the Contractor]

                                   ________________________________
                                   [Typed Name and Signature of the
                                   Licensed Architect/Engineer of Record]
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        -- End of Section --
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